

Work Order for Bank of New Zealand – Loan Document AI Verification Agent

This Work Order is entered into between the entities specified in the table below. This Work Order is made a part of the Main Services Agreement made on February 16, 2026 between Amazon Web Services Australia Pty Ltd and Versent Pty Ltd governing the provision of the Services (the “**Agreement**”). This Work Order is effective as of the date the last party signs this Work Order (the “**Work Order Effective Date**”). Capitalized terms used in this Work Order may be defined below or in the Agreement.

AWS Contracting Entity (“AWS”)	Amazon Web Services Australia Pty Ltd
Provider Contracting Entity (“Provider”)	Versent Pty Ltd
Provider Signatory Name	Tim Hope
Provider Signatory Email Address	tim.hope@versent.com.au
Customer	Bank of New Zealand
Project Name	Loan Document AI Verification Agent
Premises	Remotely from anywhere in Australia and New Zealand

1. Description of the Services

The Provider will participate in a Problem Workshop with Customer and the AWS Prototyping team to align on the problem space, success criteria and prototype scope for the Loan Document AI Verification Agent use case.

Working with the AWS Prototyping team, the Provider will experiment with multi-agent architectures (using Amazon Bedrock and Bedrock AgentCore) and jointly author a Solution Space document for Customer approval. The Provider will then develop a functional prototype demonstrating an end-to-end AI verification agent for loan documents with human in the loop decision making augmented by agents, and jointly author a Path to Production document covering the prototype's components, experiments, development recommendations, running costs and security considerations.

Implementation of Changes. In providing the Services, Provider will:

A. Document and communicate any Changes via a change management tool specified in writing by the AWS Engagement Manager. If no tool is specified, documentation of any Changes must be through a mechanism mutually agreed upon with the Engagement Manager. For purposes of this Section, "Changes" are (i) any revisions, edits, modifications, configurations, or improvements to existing software, code, templates, or scripts, (ii) the provision of new software, code, templates, or scripts, (iii) changes, modifications, or configurations within an AWS or Customer environment or AWS Account, and (iv) any other similar revisions, edits, modifications, configurations, or improvements Provider makes in performing the Services under this Work Order. Changes include manual changes made via the AWS

console, application programming interface (API), or deployment tooling approved by the Engagement Manager.

B. Plan implementation of any Change in coordination with the Engagement Manager and implement rollback procedures to minimize disruption.

C. Test all Changes in a logically-segregated, development, testing, staging or non-production environment, with no public access to the internet.

D. Complete an AWS led peer-review of the Change. The review will include a detailed code review, a deliverable security review, and a review of any potential business impact.

E. Prior to making any Change, obtain written approval from the Engagement Manager.

2. Description of Milestones

	Description of Milestone	Deliverables for Each Milestone	Due date for Each Milestone and Deliverable
1	Discovery and Problem Definition	Provider will participate in a Problem Workshop with Customer and the AWS Prototyping team to align on the problem space, success criteria, and prototype scope for the AI verification agent use case.	2026-08-07
2	Solution Design and Experimentation	AWS Prototyping team and Provider will jointly explore and experiment with different approaches such as multi-agent architectures (using Amazon Bedrock and Bedrock AgentCore) for producing accurate and explainable verification outputs. This includes experimentation across information gathering, decision-making, and conversational interface capabilities. The AWS Prototyping team and Provider will jointly author a Solution Space document for customer approval, following the standard AWS Prototyping process.	2026-08-07
3	Prototype Development	Provider will develop a functional prototype demonstrating an end to end verification with human in the loop interactions.	2026-09-18
4	Documentation	AWS Prototyping team and Provider will jointly author a Path to Production document detailing the prototype's functional components, experiments, development recommendations, running costs, and security considerations.	2026-09-18

Provider must test all Deliverables prior to delivery to AWS to confirm they conform to the terms and conditions of the Agreement and this Work Order and any agreed upon specifications and descriptions. Provider will not submit any Deliverables directly to Customer (including, but not limited to, samples,

examples, scripts, configuration files, documents with implementation guidance, etc.). Provider will submit all Deliverables to the Engagement Manager for review and approval.

3. Service Fees and Expenses

<i>Resource Level/Role</i>	<i>Daily Rate</i>	<i>Number of Hours</i>	<i>Cost (AUD ex.GST)</i>
Principal Solutions Architect	\$2,850	30	\$85,500
Senior Engineer	\$1,665	30	\$49,950
Total – Not to Exceed		60	\$135,450

4. Additional terms

1. Provider will not make any AWS Information internet accessible. Provider will not make any system configurations to Customer's environments, AWS Accounts, endpoints, or devices that would cause AWS Information to become internet accessible.
2. Provider will not subcontract or delegate any of its obligations under this Work Order to any third party.

[The remainder of this page is intentionally left blank]

Executed as an agreement

Amazon Web Services Australia Pty Ltd	Versent Pty Ltd
_____ Signature of authorised representative	_____ Signature of authorised representative
_____ Name of authorised representative	_____ Name of authorised representative
_____ Title of authorised representative	_____ Title of authorised representative
_____ Signature date	_____ Signature date